



ESTIMATE	
Engineering	\$ 3,061,189
RW & Utilities	\$ -
Construction	\$ 42,826,038
Muskogee	\$ 45,887,227

NOTE: UN-AWARDED PROJECT COMPONENTS AS DEPICTED ARE CONSIDERED PRELIMINARY AND SUBJECT TO CHANGE BASED ON THE REQUIREMENTS OF CONSTRUCTION SEQUENCING AND FURTHER SCHEDULE REFINEMENT.